

RETURN WITH BID

ADDENDUM NO. 1

May 17, 2017

**COUNTY HIGHWAY VARIOUS
BRIDGE JOINT REPAIRS
SECTION 17-JTREP-00-BR**

SCHEDULE OF PRICES (BLR 12222)

Add the following pay items and quantities to the Schedule of Prices:

21	78009000	MODIFIED URETHANE PAVEMENT MARKING – LETTERS AND SYMBOLS	550	SQ FT
22	78009004	MODIFIED URETHANE PAVEMENT MARKING – LINE 4”	3226	FOOT
23	78009006	MODIFIED URETHANE PAVEMENT MARKING – LINE 6”	2641	FOOT
24	78009012	MODIFIED URETHANE PAVEMENT MARKING – LINE 12”	105	FOOT
25	78009024	MODIFIED URETHANE PAVEMENT MARKING – LINE 24”	300	FOOT

Revise to quantities below for the following pay items in the Schedule of Prices:

13	70300210	TEMPORARY PAVEMENT MARKING - LINE 4”	34,984	FOOT
17	78000100	THERMOPLASTIC PAVEMENT MARKING – LETTERS AND SYMBOLS	553	SQ FT
18	78000200	THERMOPLASTIC PAVEMENT MARKING – LINE 4”	9516	FOOT
19	78000400	THERMOPLASTIC PAVEMENT MARKING – LINE 6”	5581	FOOT
20	78000650	THERMOPLASTIC PAVEMENT MARKING – LINE 24”	320	FOOT
44		TEMPORARY PAVEMENT MARKING REMOVAL	20,447	SQ FT

Delete the following pay item and quantity from the Schedule of Prices:

	78000600	THERMOPLASTIC PAVEMENT MARKING – LINE 12”	55	FOOT
--	----------	---	----	------

PLANS

Plans have been revised to reflect pay item and quantity changes specified above.

By Order of
County of DuPage

(Awarding Authority)

Christopher C. Snyder, P.E.
County Engineer